
Advertised: 02/21/2020
Bids Opened: 03/26/2020

Item 
No. Description

Unit of 
Measure Quantity

Engineer's 
Estimate

TNT Industrial 
Contractors, 

Inc.

Canyon Springs 
Enterprises dba 

RSH 
Constructional

Vinciguerra 
Construction

Haen 
Constructors

1

Mobilization and Demobilization 
(Not to exceed 10% of Bid 
Schedule A, excluding this item) LS 1 $75,000.00 $67,106.00 $200,000.00 $150,000.00 $180,000.00

2 Erosion Control LS 1 $10,000.00 $30,098.00 $18,000.00 $25,000.00 $33,000.00
3 Groundwater Dewatering LS 1 $5,000.00 $10,353.00 $45,000.00 $15,000.00 $10,000.00
4 Sheeting, Shoring and Bracing LS 1 $5,000.00 $3,692.00 $7,500.00 $30,000.00 $12,000.00
5 Traffic Control LS 1 $2,000.00 $11,063.00 $6,500.00 $2,500.00 $1,200.00

6
B-Line Isolation Valves and 
Inspection Port LS 1 $60,000.00 $115,571.00 $175,000.00 $190,000.00 $212,000.00

7
B-Line Surge Piping Isolation 
Valve Replacement EA 2 $20,000.00 $58,452.00 $20,000.00 $100,000.00 $119,000.00

8
Intertie to Tank 2 Fill Pipe and 
Underground Piping LS 1 $70,000.00 $23,361.00 $80,000.00 $100,000.00 $85,000.00

9
Vault Room Mechanical 
Demolition LS 1 $20,000.00 $201,206.00 $18,000.00 $20,000.00 $14,000.00

10 B-Line Drain System Mechanical LS 1 $230,000.00 $22,251.00 $193,500.00 $350,000.00 $320,000.00
11 Overflow Improvements LS 1 $40,000.00 $37,080.00 $45,000.00 $50,000.00 $52,000.00
12 Tank Demolition and Disposal LS 1 $50,000.00 $97,092.00 $30,000.00 $100,000.00 $158,000.00

13 Steel Tank with Aluminum Roof LS 1 $1,074,000.00 $984,470.00 $1,100,000.00 $1,000,000.00 $1,128,000.00
14 Tank Cathodic Protection LS 1 $11,000.00 $28,142.00 $20,000.00 $50,000.00 $34,500.00
15 4" HMA Permanent Patch SF 1600 $16,000.00 $49,600.00 $48,000.00 $24,000.00 $24,800.00

16 Non Excavatable Rock Removal CY 100 $24,000.00 $20,000.00 $22,000.00 $20,000.00 $10,000.00
17 Unknown Conditions LS 1 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00

Subtotal $1,782,000.00 $1,829,537.00 $2,098,500.00 $2,296,500.00 $2,463,500.00
Total $1,782,000.00 $1,829,537.00 $2,098,500.00 $2,296,500.00 $2,463,500.00

2020 Luther Pass Pump Station Improvements Project
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