

Bid Results for 2019 Rocky Point II Waterline Replacement

Advertised on 11/16/18
Bid on 01/10/2019

| Item No. | Description | Unit of Measure | Qty | Vinciguerra Construction | Thomas Haen Company, Inc. | V & C Construction, Inc. | White Rock Construction, Inc. |
|---|--|-----------------|-----------------|--------------------------|---------------------------|--------------------------|-------------------------------|
| 1 | Mobilization/Demobilization (Note to exceed 10% of the Total Bid, excluding this item) | LS | 1 | \$100,000.00 | \$122,000.00 | \$130,000.00 | \$36,000.00 |
| 2 | Erosion Control | LS | 1 | \$15,000.00 | \$8,500.00 | \$25,000.00 | \$6,000.00 |
| 3 | Groundwater Dewatering | LS | 1 | \$10,000.00 | \$2,500.00 | \$18,000.00 | \$6,000.00 |
| 4 | Traffic Control | LS | 1 | \$25,000.00 | \$16,200.00 | \$40,000.00 | \$48,000.00 |
| 5 | Sheeting, Shoring and Bracing | LS | 1 | \$10,000.00 | \$2,500.00 | \$15,000.00 | \$8,000.00 |
| 6 | 8-inch Water Main | LF | 3977 | \$338,045.00 | \$433,493.00 | \$457,355.00 | \$536,895.00 |
| | | | Subtotal | \$498,045.00 | \$585,193.00 | \$685,355.00 | \$640,895.00 |
| Water Services | | | | | | | |
| 7 | 3/4" Single Service | EA | 52 | \$114,400.00 | \$171,600.00 | \$104,000.00 | \$197,600.00 |
| 8 | 1" Service for 3/4" Double | EA | 4 | \$11,600.00 | \$14,600.00 | \$8,000.00 | \$18,000.00 |
| 9 | 1" Single Service | EA | 8 | \$24,000.00 | \$26,400.00 | \$20,000.00 | \$36,000.00 |
| 10 | 2" Single Service for 1" Double | EA | 2 | \$10,000.00 | \$8,000.00 | \$8,800.00 | \$12,400.00 |
| 11 | 4" Single Service | EA | 1 | \$7,500.00 | \$6,000.00 | \$6,000.00 | \$10,700.00 |
| | | | Subtotal | \$167,500.00 | \$226,600.00 | \$146,800.00 | \$274,700.00 |
| Water Meters and Meter Pits | | | | | | | |
| 12 | 3/4" Base Water Meter Installation | EA | 4 | \$12,000.00 | \$7,900.00 | \$8,000.00 | \$11,200.00 |
| 13 | Add for Traffic Rated Meter Installation | EA | 3 | \$2,250.00 | \$1,650.00 | \$1,800.00 | \$1,500.00 |
| | | | Subtotal | \$14,250.00 | \$9,550.00 | \$9,800.00 | \$12,700.00 |
| Fire Hydrants | | | | | | | |
| 14 | Fire Hydrant Installed on New Main | EA | 6 | \$54,000.00 | \$69,600.00 | \$54,000.00 | \$67,800.00 |
| 15 | Fire Hydrant Installed on Existing Main | EA | 1 | \$10,000.00 | \$9,600.00 | \$9,500.00 | \$13,500.00 |
| | | | Subtotal | \$64,000.00 | \$79,200.00 | \$63,500.00 | \$81,300.00 |
| Interties | | | | | | | |
| 16 | Steven Lane and Keller Road (P1, Sta ST 1+100; Ex. 6" LP) | LS | 1 | \$9,000.00 | \$11,500.00 | \$12,500.00 | \$12,000.00 |
| 17 | Larch Avenue and Steve Lane (P1, Sta ST 2+75; New 8" & 6") | LS | 1 | \$11,000.00 | \$15,200.00 | \$13,500.00 | \$13,000.00 |
| 18 | Larch Avenue and Figueroa Lane (P8, Sta LA 5+89; New 8") | LS | 1 | \$6,000.00 | \$4,500.00 | \$9,500.00 | \$8,000.00 |
| 19 | Larch Avenue and Brian Lane (P8, Sta LA 8+47; New 8") | LS | 1 | \$12,000.00 | \$7,750.00 | \$14,500.00 | \$11,000.00 |
| 20 | Shepherds Drive and Steven Lane (P10, Sta SH 3+06; New 8" & 6") | LS | 1 | \$7,000.00 | \$7,000.00 | \$9,800.00 | \$10,000.00 |
| 21 | Shepherds Drive and Figueroa Lane (P11, Sta SH 5+67; New 8") | LS | 1 | \$12,000.00 | \$9,500.00 | \$12,500.00 | \$11,000.00 |
| 22 | Shepherds Drive and Brian Lane (P11, Sta SH 8+39; New 8") | LS | 1 | \$4,000.00 | \$5,750.00 | \$8,500.00 | \$6,000.00 |
| | | | Subtotal | \$61,000.00 | \$61,200.00 | \$80,800.00 | \$71,000.00 |
| Other | | | | | | | |
| 23 | Abandon in place water mains and valves | EA | 6 | \$4,800.00 | \$5,100.00 | \$15,000.00 | \$4,200.00 |
| 24 | Non-Excavatable Rock Removal | CY | 350 | \$35,000.00 | \$10,500.00 | \$26,250.00 | \$17,500.00 |
| 25 | 4-inch Trench Patch | SF | 19148 | \$114,888.00 | \$162,566.52 | \$162,758.00 | \$177,119.00 |
| 26 | 2-inch Mill and Overlay | SF | 46823 | \$117,057.50 | \$146,555.99 | \$198,997.75 | \$140,469.00 |
| 27 | 3-inch Miscellaneous Patch Paving | SF | 120 | \$1,800.00 | \$2,160.00 | \$1,200.00 | \$3,600.00 |
| 28 | Contingency Work | LS | 1 | \$40,000.00 | \$40,000.00 | \$40,000.00 | \$40,000.00 |
| | | | Subtotal | \$313,545.50 | \$366,882.51 | \$444,205.75 | \$382,888.00 |
| Bid Schedule B: Miscellaneous Water Systems Improvements Refer to Bid Descriptions for a More detailed description of bid items) | | | | | | | |
| 29 | As-Needed Water System Improvements | LS | 1 | \$100,000.00 | \$100,000.00 | \$100,000.00 | \$100,000.00 |
| | | | Subtotal | \$100,000.00 | \$100,000.00 | \$100,000.00 | \$100,000.00 |
| | | | Total | \$1,218,340.50 | \$1,428,625.51 | \$1,530,460.75 | \$1,563,483.00 |