

Bid Results for 2019 Water Meter Installation Project - Phase 5

Advertised on 12/21/18

Bid on 02/12/19

Item No.	Description	Unit of Measure	Quantity	Vinciguerra Construction	Thomas Haen Company, Inc.	White Rock Construction, Inc.
1	Mobilization and Demobilization (not to exceed 10% of Total Bid Schedule)	LS	1	\$300,000.00	\$252,000.00	\$300,000.00
2	Construction BMPs	LS	1	\$80,000.00	\$25,000.00	\$6,000.00
3	Traffic Control	LS	1	\$10,000.00	\$30,000.00	\$29,000.00
4	Base Water Meter Installation, 3/4" on single water service	EA	658	\$1,447,600.00	\$1,546,300.00	\$1,842,400.00
5	Base Water Meter Installation, 3/4" on double water service	EA	658	\$1,151,500.00	\$1,349,558.00	\$1,842,400.00
6	Add for Traffic-Rated Installations	EA	250	\$62,500.00	\$100,000.00	\$50,000.00
7	3" Asphalt Patch Paving	SF	2000	\$20,000.00	\$50,000.00	\$46,000.00
8	Add for Groundwater Dewatering	EA	40	\$40.00	\$2,000.00	\$800.00
9	Increased Excavation Depth for Non-traffic installs: 61" to 76" Deep	EA	185	\$185.00	\$27,750.00	\$185.00
10	Increased Excavation Depth for Traffic-rated installs: 61" to 76" Deep	EA	90	\$90.00	\$13,500.00	\$90.00
11	Water Service Valve Replacement, 3/4" Single	EA	190	\$190.00	\$76,000.00	\$13,300.00
12	Water Service Valve Replacement, 3/4" Double	EA	60	\$60.00	\$25,500.00	\$6,000.00
13	Water Service Valve In-Line, 3/4"	EA	190	\$190.00	\$80,750.00	\$11,400.00
14	Freeze Water Service for Valve Replacement	EA	60	\$15,000.00	\$36,000.00	\$1,200.00
15	Paver Driveway Restoration	SF	160	\$3,200.00	\$4,000.00	\$4,800.00
16	Sheeting, Shoring, and Bracing or Equivalent	LS	1	\$1,500.00	\$2,000.00	\$9,200.00
17	Contingency Work - Paid for on a Time-and-Materials Basis	LS	1	\$200,000.00	\$200,000.00	\$200,000.00
			Subtotal	\$3,292,055.00	\$3,820,358.00	\$4,362,775.00
			Total	\$3,292,055.00	\$3,820,358.00	\$4,362,775.00