
Advertised: 03/06/2020
Bid Opened: 04/08/2020

Item Description Unit Quantity Burdick 
Excavating Co., 

Inc.

White Rock 
Construction, 

Inc.

Vinciguerra 
Construction,In

c.

RaPiD 
Construction, 

Inc.

1

Mobilization and Demobilization (Not to 
exceed 10% of Bid Schedule A, excluding this 
item) LS 1 $10,500.00 $36,000.00 $35,000.00 $28,868.00

2 Erosion Control LS 1 $16,175.00 $5,500.00 $7,500.00 $15,000.00
3 Groundwater Dewatering LS 1 $2,600.00 $1,500.00 $1,000.00 $1,500.00
4 Traffic Control LS 1 $5,535.00 $3,600.00 $2,000.00 $2,500.00
5 Sheeting, Shoring and Bracing LS 1 $1,250.00 $600.00 $1,000.00 $1,500.00
6 Tree Removal EA 16 $6,576.00 $11,200.00 $8,000.00 $8,800.00
7 Site Demo, Clear and Grub LS 1 $12,565.00 $9,000.00 $15,000.00 $25,000.00
8 2" Water Service and Yard Hydrant LS 1 $23,880.00 $16,000.00 $20,000.00 $8,500.00
9 Site Grading LS 1 $67,850.00 $90,500.00 $40,000.00 $18,000.00

10 Infiltration Trench SF 2000 $4,620.00 $12,000.00 $20,000.00 $20,000.00
11 Basin and Bulk Material Stockpile Area LS 1 $11,200.00 $9,700.00 $100,000.00 $30,000.00
12 Concrete Curb LF 43 $6,450.00 $6,880.00 $3,225.00 $2,795.00
13 4" AC Paving SF 21000 $152,250.00 $381,150.00 $115,500.00 $189,000.00
14 Site Revegetation SF 14000 $14,000.00 $14,000.00 $14,000.00 $3,500.00
15 Unknown Conditions LS 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00

Subtotal $350,451.00 $612,630.00 $397,225.00 $369,963.00
BID SCHEDULE B: APACHE AVE SEWER REPLACEMENT

16

Mobilization and Demobilization (Not to 
exceed 10% of Bid Schedule B, excluding this 
item) LS 1 $36,500.00 $25,000.00 $60,000.00 $180,000.20

17 Erosion Control LS 1 $20,150.00 $6,700.00 $10,000.00 $25,000.00
18 Groundwater Dewatering LS 1 $34,600.00 $89,000.00 $5,000.00 $11,000.00
19 Traffic Control LS 1 $78,000.00 $45,600.00 $40,000.00 $30,000.00
20 Sheeting, Shoring and Bracing LS 1 $10,000.00 $18,000.00 $30,000.00 $84,321.00
21 8-inch Sewer Main LF 2200 $704,000.00 $367,400.00 $528,000.00 $660,000.00
22 6-inch Sewer Main LF 20 $2,400.00 $3,280.00 $5,000.00 $5,000.00
23 Sewer Manhole EA 6 $37,680.00 $51,000.00 $75,000.00 $108,000.00
24 Sewer Flush Inlet EA 1 $1,900.00 $3,400.00 $5,000.00 $10,000.00
25 4" Lateral Connection to Main EA 48 $17,760.00 $96,000.00 $120,000.00 $240,000.00

26
4" Lateral Connection to Existing Lateral in 
Right of Way EA 48 $32,016.00 $52,800.00 $120,000.00 $192,000.00

27 4" Lateral Extension LF 540 $51,840.00 $64,800.00 $54,000.00 $27,000.00

28
Apache Ave and San Bernardino Ave Intertie 
(P1, Sta ST 1+00) LS 1 $8,180.00 $7,900.00 $10,000.00 $15,000.00

29 Abandon in Place Sewer Mains LF 2200 $27,500.00 $26,400.00 $22,000.00 $44,000.00
30 Abandon in Place Manholes EA 6 $16,740.00 $9,000.00 $18,000.00 $18,000.00
31 Abandon in Place Flush Inlet EA 1 $710.00 $1,000.00 $1,500.00 $12,000.00
32 Non-Excavatable Rock Removal CY 50 $6,250.00 $12,500.00 $5,000.00 $5,000.00
33 AC Pipe Disposal CY 10 $2,000.00 $2,500.00 $3,000.00 $2,000.00
34 Trench Cutoff Wall EA 5 $4,750.00 $5,500.00 $12,500.00 $30,000.00
35 4-inch Trench Patch SF 12000 $156,000.00 $168,000.00 $120,000.00 $360,000.00
36 3-inch Miscellaneous Patch Paving SF 1000 $11,460.00 $17,000.00 $15,000.00 $15,000.00
37 Unknown Conditions LS 1 $50,000.00 $50,000.00 $50,000.00 $50,000.00

Subtotal $1,310,436.00 $1,122,780.00 $1,309,000.00 $2,123,321.20
BID SCHEDULE C: FORCEMAIN BYPASS UPPER TRUCKEE

BID SCHEDULE A: SANTA FE YARD BMP IMPROVEMENTS

2020 Sewer Improvements Project



38

Mobilization and demobilization (Not to 
exceed 10% of the Schedule C Total, 
excluding this item) LS 1 $7,410.00 $7,500.00 $10,000.00 $18,400.00

39 Erosion Control LS 1 $3,800.00 $1,200.00 $5,000.00 $2,500.00
40 Groundwater Dewatering LS 1 $5,710.00 $7,700.00 $1,000.00 $1,500.00
41 Sheeting, Shoring and Bracing LS 1 $2,190.00 $3,000.00 $19,000.00 $5,000.00
42 Traffic Control LS 1 $17,000.00 $6,200.00 $10,000.00 $7,000.00

43 Force Main Bypass Station - Barbara Ave EA 1 $87,350.00 $89,800.00 $115,000.00 $135,000.00

44
Temporary Force Main Bypass (Line Stops) - 
Barbara Ave LS 1 $92,600.00 $85,000.00 $90,000.00 $85,000.00

45 4-Inch Trench Patch SF 1020 $17,238.00 $16,320.00 $12,240.00 $30,600.00
46 Unknown Conditions LS 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00

Subtotal $248,298.00 $231,720.00 $277,240.00 $300,000.00
BID SCHEDULE D: FORCEMAIN BYPASS TAHOE KEYS

47

Mobilization and demobilization (Not to 
exceed 10% of the Schedule D Total, 
excluding this item) LS 1 $7,410.00 $7,400.00 $15,000.00 $18,133.00

48 Erosion Control LS 1 $3,800.00 $1,200.00 $2,500.00 $3,000.00
49 Groundwater Dewatering LS 1 $5,710.00 $5,500.00 $20,000.00 $5,000.00
50 Sheeting, Shoring and Bracing LS 1 $2,190.00 $3,000.00 $19,000.00 $25,000.00
51 Traffic Control LS 1 $17,000.00 $6,200.00 $10,000.00 $20,000.00

52 Force Main Bypass Station - Tahoe Keys Blvd EA 1 $76,450.00 $81,800.00 $104,000.00 $130,000.00

53
Temporary Force Main Bypass (Line Stops) - 
Tahoe Keys Blvd. LS 1 $89,890.00 $85,200.00 $90,000.00 $85,000.00

54 4-Inch Trench Patch SF 1200 $19,932.00 $19,200.00 $14,400.00 $30,000.00
55 Unknown Conditions LS 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00

Subtotal $237,382.00 $224,500.00 $289,900.00 $331,133.00
BID SCHEDULE E: MISCELLANEOUS SYSTEM IMPROVEMENTS

56 As-Needed Sewer System Improvements LS 1 $100,000.00 $100,000.00 $100,000.00 $100,000.00
57 As-Needed Water System Improvements LS 1 $100,000.00 $100,000.00 $100,000.00 $100,000.00

Subtotal $200,000.00 $200,000.00 $200,000.00 $200,000.00
ALTERNATE BID SCHEDULE: APACHE AVE SEWER REPLACE LATERALS

58 Locate Lateral Cleanout (Additive Alternate) EA 48 $17,760.00 $13,440.00 $4,800.00 $19,200.00

59

4" Lateral Connection to Existing Lateral 
including New Cleanout (Alternate to Bid 
Item 26) EA 48 $45,600.00 $36,000.00 $144,000.00 $264,000.00

60
4" Lateral Extension to Edge of Right of Way 
(Alternate to Bid Item 27) LF 1500 $143,550.00 $172,500.00 $112,500.00 $75,000.00

Subtotal $206,910.00 $221,940.00 $261,300.00 $358,200.00
Total $2,553,477.00 $2,613,570.00 $2,734,665.00 $3,682,617.20
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